

**CITY OF FAIRFIELD**

**RESOLUTION NO. 2017 - 141**

**RESOLUTION OF THE CITY COUNCIL OF THE CITY OF FAIRFIELD APPROVING  
THE PLANS AND SPECIFICATIONS AND AWARDING A CONTRACT TO  
AMERICAN PAVEMENT SYSTEMS, INC. FOR THE 2017 SEAL COAT PROJECT –  
PARADISE VALLEY, EAST OF KOLOB, SOUTHBROOK NORTH**

**WHEREAS**, the bid opening for the 2017 Seal Coat Project – Paradise Valley, East of Kolob, Southbrook North took place on May 16, 2017; and

**WHEREAS**, the apparent low bidder was American Pavement Systems, Inc., in the amount of \$1,834,415.00; and

**WHEREAS**, staff has reviewed the bid documents from American Pavement Systems, Inc. and found them to be in order; and

**WHEREAS**, staff is recommending that the City Council award the contract to American Pavement Systems, Inc. as the lowest responsive and responsible bidder.

**NOW, THEREFORE, THE COUNCIL OF THE CITY OF FAIRFIELD HEREBY  
RESOLVES:**

Section 1. The plans and specifications for the 2017 Seal Coat Project – Paradise Valley, East of Kolob, Southbrook North are hereby approved.

Section 2. The City Manager is authorized to enter into a contract with American Pavement Systems, Inc. for the 2017 Seal Coat Project – Paradise Valley, East of Kolob, Southbrook North in the amount of \$1,834,415.00.

Section 3. The City Manager is authorized to enter into an escrow agreement for security deposits in lieu of retention for said contract, if necessary.

Section 4. The City Manager is hereby authorized to implement the above-mentioned contract.

**PASSED AND ADOPTED** this 20<sup>th</sup> day of June, 2017, by the following vote:

AYES: COUNCILMEMBERS: PRICE/TIMM/BERTANI/MOY/VACCARO  
NOES: COUNCILMEMBERS: Moy  
ABSENT: COUNCILMEMBERS: NONE  
ABSTAIN: COUNCILMEMBERS: NONE  
Karen L. Price  
MAYOR

ATTEST:

Karen L. Price  
CITY CLERK  
pw

## ARTICLES OF AGREEMENT

THIS AGREEMENT, made on the 10<sup>th</sup> day of August, 2017, by and between CITY OF FAIRFIELD, party of the first part, hereinafter called the CITY, and AMERICAN PAVEMENT SYSTEMS, INC., party of the second part, hereinafter called the CONTRACTOR.

It is understood Engineer representing the CITY shall be the City Engineer of Fairfield, acting directly or through properly authorized agents.

WITNESSETH, that the CONTRACTOR and the CITY, for the consideration hereinafter named, agree as follows:

### I. SCOPE OF WORK

The CONTRACTOR hereby agrees to furnish all of the materials and all of the equipment and labor necessary and to perform all of the work described in the specifications for the project entitled:

#### **2017 SEAL COAT PROJECT Paradise Valley, East of Kolob, Southbrook North**

all in accordance with the requirements and provisions of the following Documents which are hereby made a part of this Agreement:

- a. Plans prepared for same by \_\_\_\_\_ City Staff  
numbered \_\_\_\_\_ 1-18  
and dated \_\_\_\_\_ April 11, 2017.
- b. Advertisement for Bids.
- c. The Accepted Bid, dated \_\_\_\_\_ May 16, 2017
- d. Instructions to Bidders.
- e. Specifications consisting of:
  - 1) Specific Provisions.
  - 2) City of Fairfield Standard Details and Specifications, 2015 edition.
  - 3) Standard Specifications issued by State of California, Department of Transportation, Division of Highways, dated 2015.
- f. Performance Bond, dated \_\_\_\_\_ June 27, 2017.
- g. Labor and Material Bond, dated \_\_\_\_\_ June 27, 2017.

All of said documents are intended to cooperate so that any work called for in one and not mentioned in another, or vice versa, is to be executed and performed the same as if mentioned in all of said documents. Said documents, comprising the complete Contract, are sometimes hereinafter referred to as the Contract Documents. Should there be any conflict between the terms of this instrument and the bid or proposal of CONTRACTOR or any of the other Contract Documents, this instrument shall control.

II. TIME OF COMPLETION

- a. The work to be completed under this Contract shall be commenced upon written notice to proceed.
- b. The work shall be completed within 70 working days after the date of written notice to proceed.
- c. Failure to complete the work within the number of days stated in this Article, including extension granted thereto as determined by the City Engineer, shall entitle the City to deduct from the monies due to the CONTRACTOR as "Liquidated Damages" (LD's) an amount equal to **Five Hundred Dollars (\$500)** for each calendar day or fraction thereof that expires after the time specified herein for the Contractor to complete the work and the facility or improvements are usable for its intended use. LD's shall apply cumulatively and shall be presumed to be damages suffered by the City resulting from delay in completion of work.
- d. Liquidated Damages for delay in completion of work shall only cover administrative, overhead, general loss of public use damages, interest on bonds and lost revenues when applicable, suffered by the City as a result of delay. LD's shall not cover the cost to of complete the work, damages resulting from defective work, costs of substitute facilities, or damages suffered by others who then seek to recover their damages from the City (for example, delay claims from other contractors, sub-contractors, tenants, or third-parties, and defense costs thereof).

III. CONTRACT SUM

- a. The CITY shall pay to the CONTRACTOR for the performance of the Contract the amounts determined for the total number of each of the following units of work completed at the unit price stated thereafter. The number of units contained in the attached schedule is approximate only, and the final payment shall be made for the actual number of units that are incorporated in or made necessary by the work covered by the Contract.
- b. Extra work not included in Article I, but authorized after the date of the Contract that cannot be classified as coming under any of the Contract units, may be done at mutually agreed-upon unit prices, or on a lump sum basis, or under the provisions of Section 9 of the General Provisions.

**2017 SEAL COAT PROJECT**  
**Paradise Valley, East of Kolob, Southbrook North**

**BID SCHEDULE**

**BASE BID ITEMS**

**Schedule A Bid Items – Paradise Valley**

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	\$25,000.00	\$25,000.00
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	\$50,000.00	\$50,000.00
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	\$6,935.00	\$6,935.00
4	CRACK SEAL	LF	176,000	\$0.65	\$114,400.00
5	AR CHIP SEAL FOR PARADISE VALLEY DR. CAPE SEAL	SY	50,700	\$3.05	\$154,635.00
6	SLURRY SEAL FOR PARADISE VALLEY DR. CAPE SEAL	SY	50,700	\$1.22	\$61,854.00
7	AR CHIP SEAL FOR CAPE SEAL	SY	33,600	\$3.05	\$102,480.00
8	SLURRY SEAL FOR CAPE SEAL	SY	33,600	\$1.22	\$40,992.00
9	SLURRY SEAL WITH FIBER ADDITIVE	SY	156,000	\$1.22	\$190,320.00
10	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	\$17,710.00	\$17,710.00
SCHEDULE A BID TOTAL					\$764,326.00

**Schedule B Bid Items – East of Kolob**

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	\$10,000.00	\$10,000.00
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	\$20,000.00	\$20,000.00
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	\$7,815.00	\$7,815.00
4	AR CHIP SEAL FOR CAPE SEAL	SY	106,800	\$3.05	\$325,740.00
5	SLURRY SEAL FOR CAPE SEAL	SY	106,800	\$1.22	\$130,296.00
6	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	\$19,955.00	\$19,955.00
SCHEDULE B BID TOTAL					\$513,806.00

Schedule C Bid Items – Waterman Boulevard and Holiday Lane

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	\$10,000.00	\$10,000.00
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	\$20,000.00	\$20,000.00
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	\$37,130.00	\$37,130.00
4	AR CHIP SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300	\$3.05	\$147,315.00
5	SLURRY SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300	\$1.22	\$58,926.00
6	AR CHIP SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300	\$3.05	\$52,765.00
7	SLURRY SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300	\$1.22	\$21,106.00
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	\$84,815.00	\$84,815.00
SCHEDULE C BID TOTAL					\$432,057.00

Schedule D Bid Items – Southbrook North

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	\$10,000.00	\$10,000.00
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	\$10,000.00	\$10,000.00
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	\$1,250.00	\$1,250.00
4	CRACK SEAL	LF	23,000	\$0.65	\$14,950.00
5	AR CHIP SEAL FOR CAPE SEAL	SY	10,400	\$3.05	\$31,720.00
6	SLURRY SEAL FOR CAPE SEAL	SY	10,400	\$1.22	\$12,688.00
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	19,900	\$1.22	\$24,278.00
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	\$1,750.00	\$1,750.00
SCHEDULE D BID TOTAL					\$106,636.00

Schedule E Bid Items – Nelson Hill Reservoir Access Road

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION	LS	1	\$2,000.00	\$2,000.00
2	LOCATE, PROTECT AND RAISE EX. UTILITY BOXES TO GRADE	EA	2	\$2,000.00	\$4,000.00
3	AR CHIP SEAL	SY	3,800	\$3.05	\$11,590.00
SCHEDULE E BID TOTAL					\$17,590.00

TOTAL BASE BID = **\$1,834,415.00**

IV.

PROHIBITED INTERESTS

No employee of the City of Fairfield shall have any direct financial interest in this contract. This contract shall be voidable at the option of the City if this provision is violated.


V. WORKERS' COMPENSATION


Contractor hereby certifies that Contractor is aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and that Contractor will comply with such provisions before commencing the performance of the work of this contract.

IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first above written.

ATTEST:

CITY OF FAIRFIELD

  
City Clerk

By:   
City Manager 

American Pavement Systems, Inc.  
CONTRACTOR

By: 

Gregory B. Reed President  
Title

Licensed in accordance with an act providing for the registration of contractors.

Contractor's License:

a. Class: A  
b. Number: 943792  
c. Expiration Date: 02/28/2018  
FEI Number: 30-0607049

**BID BOND**

KNOW ALL PERSONS BY THESE PRESENTS that:

WHEREAS the City of Fairfield ("City") has issued an invitation for bids for the work described as follows:

**2017 SEAL COAT PROJECT**  
Paradise Valley, East of Kolob, Southbrook North

WHEREAS American Pavement Systems, Inc.

1012 11st Street, #1000, Modesto CA 95354

*(Name and address of Bidder)*

("Contractor") desires to submit a bid to City for the work.

WHEREAS, bidders are required under the provisions of the California Public Contract Code to furnish a form of bidder's security with their bid.

NOW, THEREFORE, we, the undersigned Contractor, as Principal, and \_\_\_\_\_

Travelers Casualty and Surety Company of America

One Tower Square, Hartford CT 06183

*(Name and address of Surety)*

("Surety") a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto City in the penal sum of Ten percent of amount bid---

Dollars (\$ 10% of amount bid ), being not less than ten percent (10%) of the total bid price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Contractor is awarded a contract for the work by City and, within the time and in the manner required by the bidding specifications, enters into the written form of contract included with bidding specifications, furnishes the required bonds, one to guarantee faithful performance and the other to guarantee payment for labor and materials, and furnishes the required insurance coverages, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

In case suit is brought upon this bond, Surety further agrees to pay all court costs incurred by City in the suit and reasonable attorneys' fees in an amount fixed by the court. Surety hereby waives the provisions of California Civil Code § 2845.

IN WITNESS WHEREOF, this instrument has been duly executed by Contractor and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these

presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Dated: May 1, 2017

"Contractor"

American Pavement Systems, Inc.

By: G B Reed  
Title

*Gregory B. Reed*

By: President  
Title

(Seal)

"Surety"

Travelers Casualty and Surety Company of America

By: Kathleen Earle  
Title Kathleen Earle, Attorney-in-Fact

By: \_\_\_\_\_  
Title

(Seal)

*Note: This bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.*

# CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

## Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.


State of California  
County of Contra Costa

On MAY 01 2017 before me, Karen Lanette Hummel, Notary Public  
Date \_\_\_\_\_ Name and Title of Notary \_\_\_\_\_  
personally appeared Kathleen Earle \_\_\_\_\_  
Name and or Names of Signer(s) \_\_\_\_\_

Who proved to me on the basis of anti-factory evidence

Who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.



Witness my hand and official seal.

Signature Karen Lanette Hummer  
Notary Public Signature

**Place Notary Public Seal Above**

**OPTIONAL**

*Though the information below is not required by law, it may prove valuable to the persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

**Description of Attached Document**

**Title or Type of Document**

Document Date \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer's Name:

- Individual  
 Corporate Officer – Title(s): \_\_\_\_\_  
 Partner -  Limited  General  
 Guardian or Conservator  
 Attorney-in-Fact  
 Trustee  
 Other: \_\_\_\_\_

Signer is representing \_\_\_\_\_



- |   |  |
|---|--|
| <input type="checkbox"/> Individual<br><input type="checkbox"/> Corporate Officer – Title(s): _____<br><input type="checkbox"/> Partner - <input type="checkbox"/> Limited <input type="checkbox"/> General<br><input type="checkbox"/> Guardian or Conservator<br><input type="checkbox"/> Attorney-in-Fact<br><input type="checkbox"/> Trustee<br><input type="checkbox"/> Other: _____<br><br>Signer is representing _____ | <div style="border: 1px solid black; padding: 5px; width: fit-content;">         RIGHT THUMPRINT<br/>         OF SIGNER<br/> <br/>         Top of thumb       </div> |
|---|--|

Signer is representing \_\_\_\_\_



TRAVELERS

## POWER OF ATTORNEY

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company

Attorney-In Fact No.  
 231595

Certificate No. 007154993

**KNOW ALL MEN BY THESE PRESENTS:** That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Kathleen Earle, Steven N. Passerine, and Benjamin Wolfe

of the City of San Ramon, State of California, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 17th day of March, 2017.

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company



State of Connecticut  
 City of Hartford ss.

By:

Robert L. Raney, Senior Vice President

On this the 17th day of March, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.



Marie C. Tetreault, Notary Public

58440-5-16 Printed in U.S.A.

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT****CIVIL CODE § 1189**


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of Stanislaus )  
On \_\_\_\_\_ before me, Pamela D. Call, Notary Public,  
Date \_\_\_\_\_ Here Insert Name and Title of the Officer  
personally appeared Gregory B. Reed  
Name(s) of Signer(s)


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are  
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in  
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),  
or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws  
of the State of California that the foregoing paragraph  
is true and correct.

WITNESS my hand and official seal.

Signature 

Signature of Notary Public



Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or  
fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: City of Fairfield Bid Bond  
Document Date: 5/17/2017 Number of Pages: 4  
Signer(s) Other Than Named Above: Kathleen Earle

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: Gregory B. Reed  
 Corporate Officer — Title(s): President  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_

Signer Is Representing: Amersys Investment Systems Inc

Signer's Name: \_\_\_\_\_  
 Corporate Officer — Title(s): \_\_\_\_\_  
 Partner —  Limited  General  
 Individual  Attorney in Fact  
 Trustee  Guardian or Conservator  
 Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

CITY OF FAIRFIELD  
STATE OF CALIFORNIA

PROPOSAL

**2017 SEAL COAT PROJECT  
Paradise Valley, East of Kolob, Southbrook North**

To the City Clerk of the City of Fairfield:

The undersigned declares that he has examined the locations of the proposed work, that he has examined the plans, specifications, and all the contract documents, and hereby proposes to furnish all materials, labor, equipment, and perform all the work in strict accordance with said plans, specifications, and contract documents in consideration of the attached schedule.

The undersigned further agrees that, upon written acceptance of this bid, he will within fifteen (15) working days of receipt of such notice execute a formal contract agreement with the City of Fairfield, with necessary bonds and certificate and city standard form endorsement of insurance. He also agrees that, in the case of default in executing the contract, the proceeds of the check or bond accompanying his bid shall become the property of the City of Fairfield.

The undersigned agrees that, if awarded the contract, he will commence the work upon written notice to proceed and shall diligently prosecute the same to completion before the expiration of **70 working days** from the date of said written notice to proceed.

Bids are to be submitted for the entire work.

The amount of the bid for comparison purposes will be total amount of the base bid.

The bidder shall set forth for each unit basis item of work an item price and a total for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for this purpose. In the case of unit basis items, the amount set forth under the "Total" column shall be the extension of the item price bid on the basis of the estimated quantity for this item.

In case of discrepancy between the item price and the total set forth for a unit basis item, the item price shall prevail, provided, however, if the amount set forth as an item price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or is the same amount as the entry in the "Total" column, then the amount set forth in the "Total" column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the item price.

The following quantities are approximate only, being given as a basis for the comparison of bids, and the City of Fairfield does not expressly or by implication agree that the actual amount of work will correspond therewith and reserves the right to increase or decrease the amount of any portion of the work or to omit portions of the work as may be deemed necessary or advisable by the Engineer. The undersigned further agrees to accept the aforesaid unit bid prices in compensation for any additions or deductions caused by variation in quantity due to more accurate measurement or by any changes or alterations in the plans or specifications of the

work.

Bidder acknowledges receipt of the following addenda:

#1

#2

**2017 SEAL COAT PROJECT**  
**Paradise Valley, East of Kolob, Southbrook North**

**BID SCHEDULE**

**BASE BID ITEMS**

Schedule A Bid Items – Paradise Valley

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	25,000	25,000
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	50,000	50,000
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	6935	6935
4	CRACK SEAL	LF	176,000	0.65	114,400
5	AR CHIP SEAL FOR PARADISE VALLEY DR. CAPE SEAL	SY	50,700	3.05	154,635
6	SLURRY SEAL FOR PARADISE VALLEY DR. CAPE SEAL	SY	50,700	1.2250 + DD	61,454 - 61,454 - 61,454
7	AR CHIP SEAL FOR CAPE SEAL	SY	33,600	3.05	102,480
8	SLURRY SEAL FOR CAPE SEAL	SY	33,600	1.2250 + DD	40,992 - 40,992 - 40,992
9	SLURRY SEAL WITH FIBER ADDITIVE	SY	156,000	1.2275 + DD	190,320 - 190,320 - 190,320
10	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	17,710	17,710

Schedule A Bid= \$ 764,326

Schedule B Bid Items – East of Kolob

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	10,000	10,000
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	20,000	20,000
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	7815	7815
4	AR CHIP SEAL FOR CAPE SEAL	SY	106,800	3.05	325,740
5	SLURRY SEAL FOR CAPE SEAL	SY	106,800	1.2250 + DD	133,296 - 133,296 - 133,296
6	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	19,955	19,955

Schedule B Bid = \$ 543,711

Schedule C Bid Items – Waterman Boulevard and Holiday Lane

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	10,000	10,000
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	20,000	20,000
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	37,130	37,130
4	AR CHIP SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300	3.05	147,315
5	SLURRY SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300	1.22 50 AD	58,926 72,450 22,450
6	AR CHIP SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300	3.05	52,765
7	SLURRY SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300	1.22 50 AD	21,106 25,150 25,150
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	34,815	34,815

432,057.00  
Schedule C Bid = \$ 453,425.00

Schedule D Bid Items – Southbrook North

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	10,000	10,000
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	10,000	10,000
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	1,250	1,250
4	CRACK SEAL	LF	23,000	0.625	14,950
5	AR CHIP SEAL FOR CAPE SEAL	SY	10,400	3.05	31,720
6	SLURRY SEAL FOR CAPE SEAL	SY	10,400	1.22 50 AD	12,688 15,600 24,278
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	19,900	1.22 50 AD	24,278 34,525 58,803
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	17.50	17.50

106,636.00  
Schedule D Bid = \$ 122,045.00

Schedule E Bid Items – Nelson Hill Reservoir Access Road

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION	LS	1	2000	2000
2	LOCATE, PROTECT AND RAISE EX. UTILITY BOXES TO GRADE	EA	2	2000	4000
3	AR CHIP SEAL	SY	3,800	3.05	11,590

Schedule E Bid = \$ 17,590<sup>00</sup>

Total Bid = \$ 1,834,415<sup>00</sup>

**Bidder shall complete the form for each base bid schedule legibly and in its entirety. Incomplete forms may be grounds for disqualification of the bid.**

ADDITIVE ALTERNATE BID ITEMS

Additive Alternate 1 – Additional Southbrook North Streets

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1	25,000	25,000
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1	30,000	30,000
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1	5000	5000
4	CRACK SEAL	LF	43,100	1	43,100
5	AR CHIP SEAL FOR CAPE SEAL	SY	18,500	6	111,000
6	SLURRY SEAL FOR CAPE SEAL	SY	18,500	2	37,000
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	38,400	2 22	86,400
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1	15000	15,000

Additive Alternate 1 Bid = \$ 352,500<sup>00</sup>

**Bidder shall complete the form for Additive Alternate 1 bid schedule legibly and in its entirety. Incomplete forms may be grounds for disqualification of the bid.**

**2017 SEAL COAT PROJECT**  
**Paradise Valley, East of Kolob, Southbrook North**

**DESIGNATION OF SUBCONTRACTORS**

In accordance with Section 8 of the General Provisions of the City of Fairfield Standard Specifications and Details for this contract, the following list of subcontractors is submitted with the proposal and made a part thereof. **The bidder shall note that he shall perform with his own organization at least 50% of the work with the remainder of the work performed by subcontractors.**

If the Contractor fails to specify a subcontractor for any portion of the work to be performed under the contract, he shall be deemed to have agreed to perform such portion himself, and he shall not be permitted to subcontract that portion of the work except under the conditions hereinafter set forth.

Subletting or subcontracting of any portion of the work for which no subcontractor was designated in the original bids shall only be permitted in cases of public emergency or necessity, and then only after receiving written approval from the Engineer.

The name, CSLB license number, and location of the place of business of each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the project, the portion of the work to be performed by each subcontractor, and the percent of the total contract to be performed by each subcontractor, is set forth below. All columns are to be filled out. However, the information on percent of total contract may be submitted either with the bid, or within twenty-four (24) hours after the deadline for receipt of bids.

Subcontractor's Name and Address	Subcontractor's CSLB License Number	Portion of Work or Items to be Performed	Percent of Total Bid <sup>1</sup>
1) Global Road Sealing 10632 Dorothy Ave Ondine Grove CA 92343	757584 Dir # 1000000 7714	Crack Seal	6.5 %
2) Chisip Company 1005 EAST BEAMER RD. Woodland, CA 95776	374600 Dir # 1000000 306	Striping Removal and install	7.5 %
3) Pavement Coatings Co. 2290 E. Main St. Woodland, CA 95776	303609 Dir # 1000000 3382	Striping Sealing	27.9 %
4)			
5)			

*Note: Attach additional sheets if required*

1. Must be submitted within 24-hours of deadline for receipt of bids.

American Pavement Systems, Inc.  
Name of Firm

1012 11th St, Ste #1000 Modesto, CA 95354  
Business Address

209-522-2277  
Phone Number

Signature of Responsible Official  
Gregory B. Reed President

Contractor's License:

a. Class: A  
b. Number: 943792  
c. Expiration Date: 2/28/2018

FEI Number: 30-0607049

If corporation or partnership, give legal name of corporation, president, secretary, treasurer, or names of all partners.

American Pavement Systems, Inc.  
Gregory B. Reed President  
Marc A. Bertsch Vice President  
Pamela D. Call Secretary/Treasurer

NONCOLLUSION DECLARATION TO BE EXECUTED  
BY  
BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the President of American Pavement Systems, Inc., the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 4/19/17 [date], at Modesto [city], California [state].

4/19/17

(Date)

(Signature)

 Gregory B. Reed President

NOTE: THIS FORM MUST BE NOTARIZED.



CITY OF FAIRFIELD  
STATE OF CALIFORNIA

2017 SEAL COAT PROJECT  
Paradise Valley, East of Kolob, Southbrook North

Addendum No. 1

April 25, 2017

This constitutes Addendum No. 1 to the Contract Documents for the 2017 SEAL COAT project. The Bidder shall acknowledge receipt of this Addendum on Page P-2 of the Bidder's Proposal (Blue Section) and attach this signed Addendum to the Bidder's Proposal when submitted.

**PROJECT SPECIFICATIONS**

Proposal (Blue Section):

- 1) Replace pages P-4 and P-5 with P-4A and P-5A attached. This addendum adds Schedule E "Nelson Hill Reservoir Access Road" to the Bid List.

Agreement (White Section):

- 2) Replace pages A-4 and A-5 with A-4A and A-5A attached. This addendum adds Schedule E "Nelson Hill Reservoir Access Road" to the Bid List.

Special Provisions (Goldenrod Section):


- 3) Page SP-44, Section 37 "Street Listing and Maps," Add part G. "Nelson Hill Reservoir Access Road" to the end of the section.

*"G. Nelson Hill Reservoir Access Road Asphalt Rubber Chip Seal; the entire roadway, see the map in Appendix A."*

Appendix (White Section):

- 4) Appendix A "Seal Coat Street Maps," Add the attached "Nelson Hill Reservoir Access Road" Map to the end of the appendix.

APPROVED:

  
\_\_\_\_\_  
Julie B. Lucido P.E.  
City Engineer

ACKNOWLEDGEMENT:

  
\_\_\_\_\_  
CONTRACTOR

Schedule C Bid Items – Waterman Boulevard and Holiday Lane

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1		
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1		
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1		
4	AR CHIP SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300		
5	SLURRY SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300		
6	AR CHIP SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300		
7	SLURRY SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300		
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1		

Schedule C Bid = \$ \_\_\_\_\_

Schedule D Bid Items – Southbrook North

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1		
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1		
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1		
4	CRACK SEAL	LF	23,000		
5	AR CHIP SEAL FOR CAPE SEAL	SY	10,400		
6	SLURRY SEAL FOR CAPE SEAL	SY	10,400		
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	19,900		
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1		

Schedule D Bid = \$ \_\_\_\_\_

Schedule E Bid Items – Nelson Hill Reservoir Access Road

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION	LS	1		
2	LOCATE, PROTECT AND RAISE EX. UTILITY BOXES TO GRADE	EA	2		
3	AR CHIP SEAL	SY	3,800		

Schedule E Bid = \$ \_\_\_\_\_

Total Bid = \$ \_\_\_\_\_

**Bidder shall complete the form for each base bid schedule legibly and in its entirety. Incomplete forms may be grounds for disqualification of the bid.**

ADDITIVE ALTERNATE BID ITEMS

Additive Alternate 1 – Additional Southbrook North Streets

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1		
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1		
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1		
4	CRACK SEAL	LF	43,100		
5	AR CHIP SEAL FOR CAPE SEAL	SY	18,500		
6	SLURRY SEAL FOR CAPE SEAL	SY	18,500		
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	38,400		
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1		

Additive Alternate 1 Bid = \$ \_\_\_\_\_

**Bidder shall complete the form for Additive Alternate 1 bid schedule legibly and in its entirety. Incomplete forms may be grounds for disqualification of the bid.**

Schedule C Bid Items – Waterman Boulevard and Holiday Lane

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1		
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1		
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1		
4	AR CHIP SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300		
5	SLURRY SEAL FOR WATERMAN BLVD. CAPE SEAL	SY	48,300		
6	AR CHIP SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300		
7	SLURRY SEAL FOR HOLIDAY LN. CAPE SEAL	SY	17,300		
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1		

Schedule C Bid = \$

Schedule D Bid Items – Southbrook North

Item No.	Item of Work	Unit	Quantity	Item Price	Total Price
1	MOBILIZATION AND PROJECT SIGNAGE	LS	1		
2	TRAFFIC CONTROL & CONSTRUCTION SIGNAGE	LS	1		
3	REMOVE EX. STRIPING, PAVEMENT MARKING & RAISED PAVEMENT MARKERS	LS	1		
4	CRACK SEAL	LF	23,000		
5	AR CHIP SEAL FOR CAPE SEAL	SY	10,400		
6	SLURRY SEAL FOR CAPE SEAL	SY	10,400		
7	SLURRY SEAL WITH FIBER ADDITIVE	SY	19,900		
8	THERMOPLASTIC STRIPING, RAISED PAVEMENT MARKERS & PAVEMENT MARKING	LS	1		

Schedule D Bid = \$

Completed		2016									
	37	2016									



# American Pavement Systems

## Contractor's Experience List



## Contractor's License Detail for License # 943792

**DISCLAIMER:** A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 5/16/2017 5:02:38 PM

### Business Information

AMERICAN PAVEMENT SYSTEMS INC  
1012 11TH STREET SUITE 1000  
MODESTO, CA 95354  
Business Phone Number:(209) 522-2277

Entity Corporation  
Issue Date 02/24/2010  
Expire Date 02/28/2018

### License Status

**This license is current and active.**

**All information below should be reviewed.**

### Classifications

A - GENERAL ENGINEERING CONTRACTOR

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with DEVELOPERS SURETY AND INDEMNITY COMPANY.

**Bond Number:** 270617C

**Bond Amount:** \$15,000

**Effective Date:** 01/01/2016

Contractor's Bond History

### Bond of Qualifying Individual

The qualifying individual GREGORY BRIEN REED certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

**Effective Date:** 02/24/2010

### Workers' Compensation

This license has workers compensation insurance with the SENTINEL INSURANCE COMPANY LTD

**Policy Number:** 57WEART3329

**Effective Date:** 04/08/2017

**Expire Date:** 04/08/2018

Workers' Compensation History

### Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

## Contractor's License Detail (Personnel List)

**Contractor License #** 943792

**Contractor Name** AMERICAN PAVEMENT SYSTEMS INC

Click on the person's name to see a more detailed page of information on that person

### Personnel Currently Associated with License

**Name** GREGORY BRIEN REED

**Title** RMO / CEO / PRES

**Association Date** 02/24/2010

**Classification** A

**Name** MARC AARON BERTSCH

**Title** OFFICER

**Association Date** 02/24/2010

**Name** PAMELA DENEEN CALL

**Title** OFFICER

**Association Date** 06/08/2010



## Contractor's License Detail for License # 846419

**DISCLAIMER:** A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 5/16/2017 5:04:05 PM

### Business Information

GREGORY BRIEN REED  
1012 11TH STREET STE 1000  
MODESTO, CA 95354  
Business Phone Number:(209) 577-2449

Entity Sole Ownership  
Issue Date 09/11/2004  
Expire Date 09/30/2018

### License Status

**This license is current and active.**

All information below should be reviewed.

### Classifications

A - GENERAL ENGINEERING CONTRACTOR  
C27 - LANDSCAPING  
B - GENERAL BUILDING CONTRACTOR

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with WESTERN SURETY COMPANY.

**Bond Number:** 929334973

**Bond Amount:** \$15,000

**Effective Date:** 01/01/2016

Contractor's Bond History

### Workers' Compensation

This license is exempt from having workers compensation insurance; they certified that they have no employees at this time.

**Effective Date:** 08/02/2016

**Expire Date:** None

Workers' Compensation History

### Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

State of California  
Department of Industrial Relations

Labor Law

Cal/OSHA - Safety & Health

Workers' Comp

Self Insurance

Apprenticeship

Director's Office

Boards

Public Works | Public Works Contractor (PWC) Registration Search

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:	Current Fiscal Year: 2016/17
PWC Registration Number:	example: 1234567890
Contractor Legal Name:	example: ABC COMPANY
License Number:	943792 <span style="float: right;">Contractor License Lookup</span>
County:	Select County
<input type="button" value="Search"/> <input type="button" value="Reset"/>	

Export as: [Excel](#) | [PDF](#)

#### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	AMERICAN PAVEMENT SYSTEMS INC	1000000207	STANISLAUS	MODESTO	06/01/2016	06/30/2017

v2.20160101

[About DIR](#)

[Who we are](#)

[DIR Divisions, Boards & Commissions](#)

[Contact DIR](#)

[Work with Us](#)

[Jobs at DIR](#)

[Licensing, registrations, certifications & permits](#)

[Required Notifications](#)

[Public Records Requests](#)

[Learn More](#)

[Acceso al idioma](#)

[Frequently Asked Questions](#)

[Site Map](#)



# REFERENCE LIST

OWNER / CONTACT	PROJECT DESCRIPTION	PROJECT AMOUNT	FIBER/ MICRO/SLURRY	SLURRY SEAL	COMPLETION
Jarod Whalen City of Morro Bay Morro Bay, CA 805-772-6564	Pavement Preservation Project: (annual)	\$6,000,000	500 Tons Fiber	TYPE II - 3,200 TONS	2016-2020
Daniel Dooley Hensley Construction 209-874-9710	City of Waterford	\$67,590	21,000 SY Fiber		2016
Daniel Dooley Hensley Construction 209-874-9710	City of Waterford	\$49,060	15000 Fiber		2017
SANTA CLARA, COUNTY OF PETER CRUZ, C.R.I.I., QSP PHONE: (408) 573-2423 peter.cruz@rda.sccgov.org	LAWRENCE EXPRESSWAY PAVEMENT REHABILITATION PROJECT	\$994,251	TYPE II - 309,500 SY TYPE III - 237,750 SY		2015
MICHAEL SANDERSON STUART JAMES CONSTRUCTION, INC. (916) 467-2740	ARDEN WAY & HOWE AVE.	\$62,824	TYPE II - 106,024 SF		FALL 2016
MURRAY CHANG CITY OF UNION CITY (510) 675-5305	2016 SLURRY SEAL PROJECT	\$539,775		TYPE II - 123,438 SY	SUMMER 2016
CALISTOGA, CITY OF MIKE KIRN, PUBLIC WORKS DIRECTOR PHONE: (707) 942-2782 MKirn@ci.calistoga.ca.us MARK E. BURLEW, CHIEF ENGINEER PHONE: (530) 510-5414 mburlew@aecconsultants.com	2015 MICROFACING PROJECT	\$499,550	TYPE II - 623,123 SF		2015
TORRANCE, CITY OF STEPHANIE COMON PHONE: (310) 618-2870	2016 RESIDENTIAL SLURRY SEAL PROGRAM I-159 2016	\$4,035,686		TYPE I - 891,780 SF	2015
SAN BERNARDINO, COUNTY OF JOHN BRADFORD PHONE: (909) 387-5940	SAN ANTONIO HEIGHTS SURFACE SEALS H14688	\$653,266		TYPE II - 152,500 SY	2015
LOS ANGELES, COUNTY OF KHALED ALQAM PHONE: (626) 458-4967	DOUBLEGROVE STREET, ET AL	\$1,797,597		TYPE II - 2,091 TONS	2015
EL CERRITO, CITY OF GERARDO AVILA, J.D. PHONE: (510) 215-4322 Gavila@ci.el- cerrito.ca.us	2015 SLURRY SEAL AND CURB RAMP PROGRAM	\$126,273		TYPE II - 43,899 SY	FALL 2015